EROSION CONTROL

5.

8.

9.

ALL VEGETATIVE AND STRUCTURAL EROSION CONTROL PRACTICES SHALL BE CONSTRUCTED AND MAINTAINED IN ACCORDANCE
WITH THE MINIMUM STANDARDS AND SPECIFICATIONS OF THE “ILLINOIS PROCEDURES AND STANDARDS FOR URBAN SOIL EROSION
AND SEDIMENTATION CONTROL” AND THE “STANDARDS AND SPECIFICATIONS FOR SOIL EROSION AND SEDIMENT CONTROL* OF THE
ILLINOIS ENVIRONMENTAL PROTECTION AGENCY.

SOIL DISTURBANCE SHALL BE CONDUCTED IN SUCH A MANNER AS TO MINIMIZE EROSION. SOIL STABILIZATION MEASURES SHALL
CONSIDER THE TIME OF YEAR, SITE CONDITIONS AND THE USE OF TEMPORARY OR PERMANENT MEASURES.

ALL EROSION CONTROL MEASURES SHALL BE IN PLACE BEFORE ANY WORK BEGINS.

THE CONTRACTOR SHALL INSPECT ALL EROSION CONTROL MEASURES PERIODICALLY AND AFTER EACH RUNOFF-PRODUCING
RAINFALL EVENT. ANY NECESSARY REPAIRS OR CLEANUP TO MAINTAIN THE EFFECTIVENESS OF SAID MEASURES SHALL BE

MADE IMMEDIATELY.

ALL STORM SEWER FACITILTIES THAT ARE OR WILL BE FUNCTIONING DURING CONSTRUCTION SHALL BE PROTECTED, FILTERED OR
OTHERWISE TREATED TO REMOVE SEDIMENT. MUD AND SEDIMENT DEPOSITS SHALL BE REMOVED FROM THE ROADWAY AT THE

END OF EACH WORK DAY BY SHOVELING AND/OR SWEEPING.

ALL SLOPES SHALL BE COVERED WITH SEED AS SOON AS GRADING AND PLACEMENT OF TOPSOIL HAS BEEN COMPLETED.

INLET FILTERS SHALL BE PLACED ON ALL CATCH BASINS, INLETS, AND MANHOLES WITH OPEN GRATES IN THE CURB AND GUTTER.

THE EROSION CONTROL MEASURES INDICATED ON THE PLANS ARE THE MINIMUM REQUIREMENTS. ADDITIONAL MEASURES MAY
BE REQUIRED, AS DIRECTED BY THE ENGINEER.

SEE STANDARD 280001 FOR ADDITIONAL SOIL EROSION AND SEDIMENT CONTROL DETAILS AND REQUIREMENTS.

UTILITIES

2.

4,

THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY COMPANIES. THE LOCATION OF

PUBLIC OR PRIVATE UTILITIES SHOWN ON THE PLANS ARE APPROXIMATE AND THE ENGINEER DOES NOT GUARANTEE THEIR ACCURACY.
THE CONTRACTOR WILL BE REQUIRED TO ASCERTAIN THE EXACT LOCATION OF SUCH UTILITIES AND EXERCISE CARE DURING HIS
CONSTRUCTION OPERATIONS SO AS NOT TO DAMAGE THEM IN ACCORDANCE WITH THE SPECIAL PROVISIONS AND ARTICLE 107.31 OF THE
“STANDARD SPECIFICATIONS.” THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING THE OWNERS OF ALL EXISTING UTILITIES SO
THAT THEIR FACILITIES MAY BE LOCATED AND ADJUSTED OR MOVED, IF NECESSARY, PRIOR TO THE START OF THE CONSTRUCTION
OPERATIONS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL ABOVE AND BELOW GROUND UTILITIES EVEN THOUGH

THEY MAY NOT BE SHOWN ON THE PLANS. ANY UTILITY THAT IS DAMAGED DURING CONSTRUCTION SHALL BE REPAIRED

OR REPLACED TO THE SATISFACTION OF THE ENGINEER OR THE UTILITY OWNER. THIS WORK SHALL BE AT THE CONTRACTOR'S

EXPENSE. THE CONTRACTOR SHALL NOTIFY ALL UTILITY OWNERS OF HIS CONSTRUCTION SCHEDULE AND SHALL COORDINATE CONSTRUCTION
OPERATIONS WITH THE UTILITY OWNERS SO THAT RELOCATION OF UTILITY LINES AND STRUCTURES MAY

PROCEED IN AN ORDERLY MANNER. NOTIFICATION SHALL BE IN WRITING, WITH COPIES TRANSMITTED TO THE ENGINEER.

ANY EXISTING OR PROPOSED SEWER DAMAGED BY THE CONTRACTOR DURING CONSTRUCTION SHALL BE REPLACED
BY THE CONTRACTOR TO THE SATISFACTION OF THE ENGINEER AT NO COST TO THE VILLAGE.

THE CONTRACTOR SHALL RECEIVE NO ADDITIONAL COMPENSATION FOR CONSTRUCTION STAGING NECESSARY TO
ACCOMMODATE UTILITY RELOCATION OR ADJUSTMENT AND/OR FOR DELAYS CAUSED BY UTILITY RELOCATION OR ADJUSTMENT.

THE CONTRACTOR SHALL FURNISH ALL LABOR, EQUIPMENT AND MATERIAL NECESSARY FOR DEWATERING TRENCH EXCAVATIONS
AS WELL AS SHORING TRENCH WALLS DURING UTILITY OPERATIONS. COMPLIANCE WITH THE ABOVE WILL BE INCIDENTAL TO THE UTILITY
INSTALLATIONS.

T

THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING LOCAL AGENCIES MAINTAINING
SANITARY SEWERS AND WATER MAINS TO VERIFY THE MATERIALS AND METHODS ALLOWED FOR
THE ADJUSTMENT OR RELOCATION OF THEIR FACILITIES, IF NECESSARY.

WHERE TRENCH BACKFILL IS REQUIRED, THE MATERIAL USED SHALL BE COMPACTED AS SPECIFIED
IN ARTICLE 550.07 OF THE “STANDARD SPECIFICATIONS” USING METHOD ONE.

MATERIALS QC/QA POLICY

3.

5.

ALL HOT-MIX ASPHALT AND P.C. CONCRETE MATERIALS USED ON THIS PROJECT SHALL BE TESTED AND INSPECTED IN
ACCORDANCE WITH THE ILLINOIS DEPARTMENT OF TRANSPORTATION'S QC/QA REQUIREMENTS.

THE CONTRACTOR SHALL PROVIDE QC TESTING TO THE ILLINOIS DEPARTMENT OF TRANSPORTATION BUREAU OF MATERIALS
ORDER BOARD (PHONE: B847-705-4337 OR FAX: B847-705-4529) BY 4:00 P.M., 24-HOURS IN ADVANCE OF CONSTRUCTION FOR
INSPECTION OF ALL HOT-MIX ASPHALT AND CONCRETE MATERIALS USED ON THIS PROJECT.

THE CONTRACTOR IS TO SUBMIT A QC PLAN FOR HMA AND CONCRETE MATERIALS TO THE QA MANAGER FOR APPROVAL PRIOR
TO CONSTRUCTION OPERATIONS COMMENCING. THE QA MANAGER WILL APPROVE THIS PLAN AND COPY THE DISTRICT
MATERIALS OFFICE ON THE APPROVAL LETTER.

QC AND QA REPORTS FOR CONCRETE WILL BE SENT TO THE DISTRICT BUREAU OF MATERIALS OFFICE AFTER REVIEW AND
APPROVAL BY THE QA MANAGER.

QC REPORT FOR HOT-MIX ASPHALT MIXTURES WILL BE TRANSMITTED DIRECTLY BY THE CONTRACTOR DAILY DURING PRODUCTION.
THE DISTRICT WILL REVIEW AND RETAIN THE QA PLANT REPORTS. THE QA FIELD REPORTS CAN BE SUBMITTED BY THE
QA MANAGER TO THE DISTRICT VIA THE DISTRICT LOCAL ROADS OFFICE.

THE COSTS TO COMPLY WITH THESE REQUIREMENTS SHALL BE INCLUDED IN THE COST OF THE VARIOUS HOT-MIX ASPHALT
AND P.C. CONCRETE ITEMS.

MISCELLANEOUS

2.

DIMENSIONS: IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL
DIMENSIONS AND CONDITIONS EXISTING IN THE FIELD PRIOR TO ORDERING MATERIALS

AND BEG

THE CONTRACTOR SHALL NOT CROSS COMPLETED BINDER COURSE, OR EXISTING PAVEMENT

INNING CONSTRUCTION.

NOT SCHEDULED TO BE REMOVED, WITH CONSTRUCTION EQUIPMENT WHICH MAY DAMAGE THE PAVEMENT.
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STATE STANDARDS

STANDARD SYMBOLS ABBREVIATIONS & PATTERNS
TEMPORARY EROSION CONTROL SYSTEMS

CURB RAMPS FOR SIDEWALK

CLASS C & D PATCHES

PRECAST REINFORCED CONCRETE FLARED END SECTION
CATCH BASIN-TYPE A

CATCH BASIN-TYPE C

INLET TYPE A

INLET TYPE B

PRECAST REINFORCED CONCRETE FLAT SLAB TOP

FRAMES & LIDS TYPE 11

CONCRETE CURB TYPE B & COMBINATION CONCRETE CURB & GUTTER
LANE CLOSURE, 2L, 2W, DAY ONLY, FOR SPEEDS > 45 MPH
LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS

LANE CLOSURE, 2L, 2W, SLOW MOVING OPERATIONS, DAY ONLY, FOR SPEEDS > 45 MPH

TRAFFIC CONTROL DEVICES

SIGN PANEL ERECTION DETAILS
SIGN PANEL MOUNTING DETAILS
TELESCOPING STEEL SIGN SUPPORT
TYPICAL PAVEMENT MARKINGS
DETECTOR LOOP INSTALLATIONS
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